

Addendum No. 2

Owner: City of Unalaska

Project: **SUMMER BAY ROAD BRIDGE REPLACEMENT**

Date: February 20, 2014

Please acknowledge receipt of this Addendum No. 2 in the appropriate blanks on the bid form.

The following corrections, changes, additions, deletions, revisions, and/or clarifications are hereby made a part of the contract documents for the SUMMER BAY BRIDGE REPLACEMENT, DPW Project No. 14102. In case of conflicts between this Addendum and previously issued documents, this Addendum shall take precedence.

Item 1: DESIGN DRAWINGS, Sheet C-3 of 11, EXISTING BRIDGE DEMOLITION PLAN, Demolition Notes;

Note 4, add the following after the third sentence:

“The amount of creosote impregnated wood is unknown. The contractor shall make his own assessment of the extents and quantity of creosote impregnated materials and make provisions for the proper disposal thereof.”

Item 2: DESIGN DRAWINGS, Sheet C-7 of 11 GUARDRAIL DETAILS;

Delete drawing C-7 and replace it with the revised attached drawing C-7. This drawing will supersede the revised drawing issued with Addendum 1. The guardrail terminal end section detail was revised.

Item 3: DESIGN DRAWINGS, Sheet C-11 of 11, NOTES AND SPECIFICATIONS, Traffic Control;

Change first sentence “Summer Bay Road can be closed for a period not-to-exceed 30-days as required for bridge demolition and construction.” to ““Summer Bay Road can be closed at the bridge for a period not-to-exceed 75-days as required for bridge demolition and construction. Summer Bay Road shall remain open between the Broadway Avenue and the construction site, except the road may be closed between the landfill and the bridge when hauling contract required classified fill, surfacing material, or armor rock. Road closures between the landfill and the bridge site are limited to a total of 10-days over the duration of the contract period. The contractor is responsible to provide general public announcements one month in advance that the bridge will be closed, and provide ongoing updates at regular intervals notifying the public of the expected reopening.

Add the following after the last sentence: The City will attempt to ensure access to the site is available by June 1, 2014. They have historically been able to have access open by that date. In the event access is not available due to avalanches or other blockages, the City will add one day to the contract

duration for each day after June 1 that access is unavailable. The City will enlist the services of the Contractor or make other provisions to guarantee that site access is open no later than June 15, 2014 or the inaccessibility will be considered a changed site condition. The ADF&G construction window for work in the creek between May 15 and July 15 remains unchanged.”

End of Addendum No. 2

Attachments

Photographs, 22-pages, Informational Only













SUMNER CREEK
PLEASE DO NOT STOP HERE

DO NOT STOP HERE
CLOSED TO FISHING















SUMMER COVE CREEK
CLOSED TO SPORT FISHING

NO
FISHING















