

CITY OF UNALASKA, ALASKA  
Department of Public Works & Department of Public Utilities  
SUMMER BAY ROAD BRIDGE REPLACEMENT  
February 27, 2014 2:00pm

City of Unalaska City Council Chambers

Contractor / Business Name	Addenda Acknowledgement	Bid Bond	Licenses		Item 1	Item 2	Item 3	Item 4			Item 5			Item 6			Item 7	Item 8	Item 9			Total Bid
	No. 1 to 2		State Contractor	State Business	Mobilization and Demobilization	Demolition of Existing Bridge and Related Items	Furnish and Install Bridge, Complete	Classified Fill			Surfacing Course			Armor Rock			Surveying	SWPPP and Erosion Control	Contaminated Materials Bagging and Storage			
								Qty (ton)	Unit Price	Total Price	Qty (ton)	Unit Price	Total Price	Qty (ton)	Unit Price	Total Price			Qty (CY)	Unit Price	Total Price	
Engineers Estimate	-	-	-	-	\$470,000	\$90,000	\$977,400	1850	\$45	\$83,250	340	\$50	\$17,000	680	\$75	\$51,000	\$30,000	\$30,000	40	\$1,000	\$40,000	\$ 1,788,650.00
Northern Alaska Contractors LLC	x	x	x	x	\$250,000	\$150,000	\$1,381,200	1850	\$64	\$118,400	340	\$68	\$23,120	680	\$90	\$61,200	\$20,000	\$30,000	40	\$200	\$8,000	\$ 2,041,920.00
								1850		\$0	340		\$0			\$0			40		\$0	\$ -
								1850		\$0	340		\$0			\$0			40		\$0	\$ -
								1850		\$0	340		\$0			\$0			40		\$0	\$ -

Witness

Witness

Witness

Northern Alaska - Archie Stepp & Glenn Olson  
Robert Lund  
Lori Gregory  
Grace Magpantay  
Ryan Costanti  
Tyler Zimmerman

Time Started: 2:00pm  
Time Ended: 2:15pm

Y:\SHARED DPW DPU\Capital Projects\Summer Bay BRIDGE Replacement Project (14102)\Copy of BID TAB Summer Bay Bridge 2-27-14

Page 1