

**Addendum No. 2**

Owner: City of Unalaska

Project: **SEWAGE LIFT STATION #3 FORCE MAIN REPLACEMENT (FM)**  
**DELTA WAY STORM DRAIN (SD)**  
**DPW Project No. 11503-01**

Date: April 17, 2014

Please acknowledge receipt of this Addendum No. 2 in the appropriate blanks on the bid form.

The following corrections, changes, additions, deletions, revisions, and/or clarifications are hereby made a part of the contract documents for the **SEWAGE LIFT STATION #3 FORCE MAIN REPLACEMENT (FM) / DELTA WAY STORM DRAIN (SD)**. In case of conflicts between this Addendum and previously issued documents, this Addendum shall take precedence.

**Item 1:** PROJECT MANUAL, Section 00030 INVITATION TO BID;

*Change* “Sealed bids will be received until 2:00 p.m., local time on **April 24, 2014** and then will be publicly opened and read.” *to* “Sealed bids will be received until 2:00 p.m., local time on **May 1, 2014** and then will be publicly opened and read.”

Attachments  
None

End of Addendum No. 2