

Addendum No. 4

Owner: City of Unalaska

Project: **SEWAGE LIFT STATION #3 FORCE MAIN REPLACEMENT (FM)**
DELTA WAY STORM DRAIN (SD)
DPW Project No. 11503-01

Date: April 29, 2014

Please acknowledge receipt of this Addendum No. 4 in the appropriate blanks on the bid form.

The following corrections, changes, additions, deletions, revisions, and/or clarifications are hereby made a part of the contract documents for the **SEWAGE LIFT STATION #3 FORCE MAIN REPLACEMENT (FM) / DELTA WAY STORM DRAIN (SD)**. In case of conflicts between this Addendum and previously issued documents, this Addendum shall take precedence.

Item 1: PROJECT MANUAL, Section 00800 SUPPLEMENTARY CONDITIONS;

Change

SC-7 ARTICLE 5 – BONDS, INSURANCE, AND INDEMNIFICATION

Item 5.4 *Insurance Requirements*, 5.4.1, add the following sentence:

“Regan Engineering will act as the City’s agent and shall be specifically named as additional insured under the insurance coverage so specified and where allowed.”

Item 5.4 *Insurance Requirements*, 5.4.3; Delete item 10 from the General Conditions. Builders Risk insurance is not required for this project.

to

SC-7 ARTICLE 5 – BONDS, INSURANCE, AND INDEMNIFICATION

Item 5.4 *Insurance Requirements*, 5.4.1, add the following sentence:

“The following entities shall specifically be named as additional insured under the insurance coverage so specified and where allowed.

Regan Engineering
Delta Western
Redwood Development
Ounalashka Corporation”

Item 5.4 *Insurance Requirements*, 5.4.3; Delete item 10 from the General Conditions. Builders Risk insurance is not required for this project.

End of Addendum No. 4

City of Unalaska

SEWAGE LIFT STATION #3 FORCE MAIN REPLACEMENT (FM)

DELTA WAY STORM DRAIN (SD)

DPW Project No. 11503-01

Addendum 4

Page 2 of 2